A% CabinetOffice

Questions for potential tier one suppliers

Please demonstrate your progress with the following:

1.

10.

11.
12.
13.
14,

Adopting a discipline 3D BIM model authoring approach to your designs & schemes from an
early stage to project handover?

Adopting a BS1192:2007 CDE collaborative approach across design and project team
members from an early stage to project handover?

Adopting a federated 3D visualisation and aggregation approach to coordination and clash
rendition from an early stage to project handover?

Adopting this federated visualised approach as a backdrop to design/client team meetings?
Creating and publishing of agreed open standard visualisation models to clients &
stakeholders from an early stage to project handover?

Creating and publishing of agreed standards 2D drawings, plans and section cut from the 3D
BIM models from an early stage to project handover?

Creating and publishing other documents and data in agreed electronic formats from an
early stage to project handover?

Producing a pre and post contract BIM Execution Plans (BEP) & Master Information Delivery
Plans (MIDP) confirming tier 1 model production and other documents by agreed plan of
work stage?

Responding to clients Employer’s Information Requirements (EIR) in the production of both
pre and post contract BEP and MIDP?

Creating and delivering COBie data to Clients EIR including Document Tab issued documents
& files (COBie Issue Sheet)

Adoption of CIC BIM Protocol and appendix 1 & 2?

Adoption of PAS91:2013 Table 8 BIM questions?

Involvement of user/operator/maintainer in design development?

Adoption of Government Soft Landings (GSL) approach including early definition of post-

operative performance (POE) outcome assessment standards?
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